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SECTION 1: Information to Proponent 

1.1 Purpose and Objectives 

The purpose of this Request for Proposals (RFP) is to solicit Proposals from qualified contractors 

to conduct curbside residential, depot based residential collection and multi-residential waste 

composition studies in a number of selected municipalities in Ontario.  

The contractor will be responsible for collecting, sorting and classifying curbside residential and 

depot residential materials.  Multi-residential wastes will be delivered to the sorting site and the 

contractor will be responsible for sampling, where required, sorting and classifying the materials.  

The data collected (field data) will be provided to the Continuous Improvement Fund (CIF) for 

dissemination at their discretion in cooperation with the municipal partners.   

The waste study scope of work outlined in this RFP, is based on the WDO (now Resource 

Productivity and Recovery Authority or RPRA) “Terms of Reference: Curbside and Multi-

Residential Waste Composition Studies”, a copy of which is available here for reference.      

The objectives of the Waste Composition Studies are to: 

• Collect accurate residential waste composition and generation data in appropriate 

municipalities across Ontario; 

• Estimate provincial waste generation rates (kg/household/week) for single-family 

households and multi-residential households. 

The results of waste composition studies are used for the following purposes: 

• Assess Blue Box material generation rates, for the determination of a provincial obligated 

blue box material diversion rate; 

• Development of a public dataset generally representative of municipal services across 

Ontario 

The acquisition of concise, accurate and robust data is a high priority.  The purpose of this RFP 

is to obtain a contractor(s) that will provide a high quality service and demonstrate a 

commitment to quality assurance in undertaking the work outlined. 

http://thecif.ca/wp-content/uploads/2016/09/wdo-curbside-multires-waste-composition-studies-final-april2016.pdf
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1.2 Timing of -Residential Waste Composition Studies 

Curbside/Depot Studies:  Four (4) two-week long waste composition studies will be completed 

in each partner municipality (except where indicated).  The two-week long waste composition 

studies will be completed during the following time periods:  

 “Fall”: October 3 to December 16, 2022 

“Winter”:  January 16 to March 31, 2023 

“Spring”:  April 10 to June 30, 2023 

“Summer”:  July 3 to September 29, 2023 

 

Multi-Residential Studies:  The multi-residential building/complex studies will be completed 

for a single week of waste generation.  In the event a curbside study is also being completed in 

the participating municipality, the multi-residential study will be completed within the same 2 

week time frame. 

The contractor(s) will, in co-operation with the partner municipality, SO and the CIF, schedule 

the sampling weeks for each of the municipalities after award of the work.  Waste composition 

study work in each of the partner municipalities must be completed in each of the seasonal time 

frames outlined above.  

Note, that at the time of this RFP, measures are still being taken to combat the COVID-19 

pandemic.  It is possible that COVID measures may have an impact on the execution of the 

waste studies in the participating municipalities.  The RFP will be evaluated and awarded 

based on the current state outlined in this RFP.  Negotiations with the successful proponent(s) 

will be undertaken to address scheduling and timing issues related to any COVID situations 

that may impact carrying out the work in the scheduled time periods outlined in this RFP. 

1.3 Partnering Municipalities (2022/2023) 

The partner municipalities for the Residential Waste Composition Studies are: 

Partner Municipality Waste Streams to be Studied 

London, City of Multi-Residential 

Essex Windsor Solid Waste Authority Curbside  

Hamilton, City of Curbside 

Simcoe, County of Curbside  

Durham, Region of Curbside  

Brantford, City of Curbside 

Bluewater Recycling Association Curbside 

Armour, Township of Depot** 

Assiginack, Township of Depot** 

Dysart, et. al., Municipality of Depot** 
** Note: The methodology for the Depot Studies is detailed in Section 3.5 
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Partner Municipalities for the 2022-23 study that the proposal will be based on are listed above.  

Stewardship Ontario and the CIF reserve the right to change the participating Partner 

Municipalities.  If there is a change in the participating municipalities, SO and the CIF will enter 

into negotiations with the contractor (s) for changes to budget and payments. 

There is a business opportunity for the selected contractor to complete supplementary work on 

behalf of the partner municipalities who may require additional information (e.g. composition of 

the organics stream or additional detail beyond the Base List Material Blue Box categories) over 

and above this waste composition work outlined in this request.   

Any additional work will be at the discretion of the participating municipality.  The contractor is 

expected to negotiate in good faith with the municipality for the provision of any extra work 

requested and payment of extra work will be provided directly by the municipality. 

1.4 Project Timeline 

RFP Release July 13, 2022 

RFP Questions Due July 18, 2022 

Proposal Submission July 27, 2022 

RFP Award August 12 2022 

Contractor Training By August 31, 2022 

Site/Kick-off Meetings By September 23, 2022 

Study Work Commences October 3, 2022 

Study Work Completed September 29, 2023 

SECTION 2: Instructions to Proponent 

2.1 Submission of Proposal and Due Date 

The contractor must provide a proposal, of no more than 6 pages (not including the Proposal 

Submission Sheet, Pricing Sheet, references and appendices for staff CV’s) that demonstrates a 

capability, understanding and knowledge of the work and indicates a grasp of the requirements 

needed to complete the work.  This would include, but is not limited to: 

• An outline of the methodology and process that will be used to undertake and conduct the 

Base Material Sort and Expanded Material Sort study work; 

• Listing of all equipment utilized, including collection vehicle, materials, supplies and 

services they will provided in order to successfully complete the study work; 

• Specify the number and roles of workers to be used to complete each waste study 

(including staff levels estimated for the Baste Material Sort and Expanded Material Sort 

work).  The contractor must supply sufficient numbers of qualified sorters and support 

staff to complete the work in a timely fashion; 

• Identification and list the use of any subcontractors (including temporary labour staff) 

that will be utilized for the work. 

The contractor must provide no more than 3 references of similar work previously completed. 
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To be considered for this contract Proponents must: 

• Complete the Pricing Table supplied, indicating which of the municipal waste study 

locations are being priced (this can be all/any number of locations).  

• Complete the Proposal Submission Sheet supplied. 

This RFP solicits technical and price information, so the proposal submission will be a “two-

envelope” system. The technical component will first be evaluated without reference to any price 

information (no price or cost information is to be included in the technical part of the proposal). 

Proponents must score at least 49 points in the technical score to have their price submission 

evaluated.  If a score of 49 is not achieved, the submission will be disqualified and the price 

submission will not be opened.  The price information is to be completed on the Pricing Sheet 

and this will only be evaluated after all the technical evaluations are complete. The following 

submission procedure will be followed: 

• Technical information is to be provided in a separate e-mail, subject:  Waste Composition 

Study - Technical Proposal (Note: this submission file must not contain any price 

information). 

• Price Information is to be provided in a separate email, subject: Waste Composition Study 

– Price Submission (Note: the pricing has to be detailed on the supplied Price Sheet) 

Proposals must be consistent with, and conform to, the instructions contained in this RFP to be 

considered for evaluation.  Submission of a proposal indicates acceptance by the Proponent of 

the terms and conditions contained in this RFP.  All proposals received shall become the 

property of SO and the CIF.   

Stewardship Ontario and the CIF reserve the right to accept, in whole or in part, or reject any or 

all submissions and to negotiate any part of the scope of work with the successful Proponent. 

Questions about this RFP are to be directed to:  

Clayton Sampson of SO csampson@stewardshipontario.ca 

cc Jean-Louis Gaudet & Jessica Landry of CIF ‘CIFGeneral@thecif.ca’ 

by Monday, July 18, 2022 by 2:00 p.m. 

Proposal Submissions in response to this RFP must be sent electronically to:  

Technical Proposal: 

Clayton Sampson of SO at csampson@stewardshipontario.ca  

Jean-Louis Gaudet & Jessica Landry of CIF ‘CIFGeneral@thecif.ca’ 

Pricing Proposal: 

Clayton Sampson of SO at csampson@stewardshipontario.ca  

Jean-Louis Gaudet & Jessica Landry of CIF ‘CIFGeneral@thecif.ca’ 

Submission must be received by Wednesday July 27, 2022 by 2:00pm. 

mailto:csampson@stewardshipontario.ca
mailto:csampson@stewardshipontario.ca
mailto:csampson@stewardshipontario.ca
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2.2 Evaluation of Submissions and Awards 

All Proposals received will be independently evaluated by SO and the CIF staff.  The evaluation 

will be based on the following elements and weightings: 

 Evaluation Element Weighting 

1 Demonstrated understanding of the Waste Composition Study Project 15% 

2 Qualification and experience of the contractor and referenced projects  20% 

3 Feasibility of methodology for completion of work and provision of 

equipment and staff 
35% 

4 Price evaluation 30% 

The evaluation of technical submissions will be completed prior to the price submissions being 

opened.  The technical evaluation score will be the sum of evaluation elements 1, 2, and 3 to 

receive an amount out of 70. Proponents must reach a minimum score of 49 (70%) to have their 

price submission evaluated.   

The price evaluation will be conducted based on the lowest price for each study receiving the full 

amount (30) and the subsequent prices being prorated as on the ratio low price/submission price 

x 30 to determine the price evaluation amount. The price evaluation will utilize the Base 

Material Sort Work price only.   

It is the intent of SO and the CIF to contract with contractor(s) that will provide the best overall 

value to meet the needs of SO and the CIF.   

Stewardship Ontario/the CIF may revoke an award under this RFP at any time if a contractor 

fails to meet any of the conditions and requirements outlined in this RFP. 

2.3 Payment  

Contractors will be paid after each completed seasonal waste composition study (e.g. two week 

study) upon receipt and verification of an invoice that outlines the work done and related 

information.  Additionally, submission of the respective dataset for the seasonal waste 

composition study will have to have been received and verified, before any payment is made.  

Invoices must reference the partner municipality and waste composition study date.  HST shall 

be shown separately on the invoice.  

Invoices, are to be submitted electronically to: 

Clayton Sampson csampson@stewardshipontario.ca 

Jean-Louis Gaudet & Jessica Landry of CIF ‘CIFGeneral@thecif.ca’.   

Invoices will be paid by SO within forty-five (45) days of receipt of the invoice provided that 

such invoices are proper, accurate and not in dispute.  

mailto:csampson@stewardshipontario.ca
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SECTION 3: Scope of Work 

The following is an outline of the work tasks and requirements that the contractor is expected to 

adhere to in performance of this project.  This is to be used as the basis for developing the 

proposal and pricing by the contractor. 

3.1 Overview 

Contractor(s) are required to demonstrate the appropriate qualifications, resources, experience 

and ability to complete the work outlined in this RFP. 

The contractor will use the electronic data collection worksheets that will be provided by SO/the 

CIF, to record, track and submit data from the waste study work.  The contractor will be 

expected to use hardcopies of the forms to track field data, and may be required to submit 

scanned copies of the hardcopies if requested. 

The contractor shall ensure that all of their staff and subcontractors understand the nature of the 

work and the risks presented and are familiar with techniques to minimize the risk of personal 

injury. The contractor shall supply appropriate training and personal protective equipment to all 

staff as required.  

The contractor shall provide regularly scheduled informal progress updates (email) when 

conducting study work to SO and the CIF. 

Each partner municipality will provide the following for the contractor for performing the study 

work: 

• An area suitable for waste sorting, with good ventilation and lighting, low traffic flow, 

and on-site washroom facilities. 

• Disposal/recycling bins for the material that has been sorted. The partner municipality 

will arrange to have the bins emptied as required. 

• A container for hazardous materials (e.g. needles and sharps, etc.). 

The contractor will be required to sign a project agreement with SO and the CIF that outlines the 

roles and responsibilities of the parties involved. 

3.2 Project Initiation 

The selected contractor(s) will have to participate in a contractor training session with SO/the 

CIF staff.  The training session will include an onsite meeting or a teleconference, and will be 

used to review the methodology for the work, review the sort categories and materials, and 

review the worksheets to be used.  

The contractor(s) must participate in the pre-study site meeting with the partner municipality and 

SO and/or CIF representatives.  The meetings will be completed no later than September 23, 

2022 and will be arranged by SO/the CIF staff.  The purpose of the meeting is to 
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determine/verify the sample areas, the sort site, and discuss collection logistics and other matters 

such as disposal of the sorted wastes, communications, and resolve any concerns in advance of 

the study.  The site meeting will be a teleconference call.  Site visits prior to the work may be 

conducted, at the contractor’s discretion with agreement from the participating municipality.   

3.3 General Sorting Requirements 

• The contractor will supply a sufficient number of sorters and support staff (as detailed in 

the proposal) to complete the work in a timely fashion. 

• The contractor will provide, and use for all weight measurements, a suitable electronic 

weigh scale capable of measuring from 0.01 kg to at least 60 kg. This weigh scale must 

be of sufficient accuracy to provide weight measurements within ±1% of true weight. 

• All weight measurements will be expressed in kilograms to two decimal places and will 

be recorded in the Waste Sort Log.  To ensure accuracy and redundancy, there has to be a 

hard copy of the field data.  The hard copy of the field data may be requested by SO/the 

CIF to be submitted.  The hardcopies would have to be scanned and submitted if 

required. 

• The waste samples should be sorted and disposed of on the day they are collected. 

Materials may be held over and sorted on another day if the partner municipality and the 

operators of the facility where work is carried out permit it. Waste held over should be 

covered to protect against moisture loss, damage by pests, etc.  

• The contractor will sort and weigh 100% of the material that is collected from the 

curbside residential sample homes, as well as the material collected from the depot 

programs.  The multi-residential sample material, depending on amount generated, may 

either be 100% sorted and weighed or sub-samples taken (as per the outlined procedure) 

which must be fully sorted and weighed. 

• The contractor is not required to weigh the curbside residential/depot sample material 

before it is sorted. The multi-residential samples will be weighed prior to delivery to 

determine if sub-sampling of the material may be required.  

• The collected material (both recycling and garbage) will be sorted into the prescribed 

material categories detailed in Appendix B – Base Material Sort List and Expanded 

Material Sort List. 

• The sample material will be sorted by stream (i.e. garbage, recycling) and by sample area 

(10 household groups; MR complex) into the prescribed material categories.  The depot 

samples may be sorted by collection location. 

• The sample materials for all streams will be sorted using the following procedure: 

o Bagged material found will be opened and materials inside sorted into the 

prescribed material categories.   

o The contractor will disassemble multi-material items that are easy to separate. For 

example, if the paperboard insert in a plastic bubble pack is not bonded to the 

outer packaging, the sorters will remove it and sort the card into the Corrugated 

Cardboard, Boxboard & Moulded Pulp category and the plastic into the proper 

plastic category.  

o The contractor will make best efforts to separate food wastes, etc. from their 

packaging before weighing. This can be achieved by opening all packaging and 

shaking out the contents (i.e. fluid emptied out of beverage containers).  
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• The following approach will be used for managing “fines” (items <1 cm across): 

o Estimate the composition of the fines by weight (i.e. 10% kitty litter, 30% food 

waste, 20% other residential printed paper, 40% glass,; 

o Split the mix accordingly; and 

o Add material to the appropriate bins before weighing. 

• Bags/containers containing hypodermic needles, lancets, other sharps or other special or 

hazardous wastes will be set aside, weighed, and described and recorded separately under 

the category “Other Materials”.  A container for hazardous wastes such as used 

hypodermic needles will be provided. 

• The contractor will record the weights in the Waste Sort Log as follows: 

o Record multiple weights for one category (e.g. “25.15+5.25”); and 

o Enter a “0” if there is no material for a category. 

• The contractor will make note of any item/material that significantly affects the total 

weight measured for a material category (e.g. an 18-litre PET bottle; a magazine 

collection). 

• If the contractor is not sure to which category an item belongs, they will either contact 

SO and/or the CIF representative immediately for assistance or select the most 

appropriate category and include a note to identify the item and its weight, so that it can 

be properly allocated by SO/the CIF later on. 

• The contractor shall ensure that all staff do not read copy or retain any of the materials 

found in the waste streams at any point during the work (both sample collection and 

sorting). 

• The contractor will keep the sort site in a reasonably clean state and will clean the floor, 

sorting tables, sort bins and other surfaces in contact with the waste at the end of each 

day. 

• All waste materials handled during the study work will be collected post-sort by the 

municipality or designated waste contractor and disposed of in the approved manner. 

• Upon completion of the waste composition study work, the contractor will promptly 

remove all of their equipment and supplies and return the sort site to its pre-study state. 

3.4 Curbside Waste Collection Parameters 

• The sample material will come from 100 selected single-family homes.  Homes will be in 

groups of 10 located on the same street.   

• The contractor will collect (and sort) material from a minimum of 20 households per day.  

The schedule for collection will be finalized in co-operation with the partner 

municipality, and SO/the CIF as part of the site meetings prior to the commencement of 

work. 

• The contractor should visit each of the sample areas before the study begins to ensure 

familiarity with the locations. 

• Information will be provided to the contractor detailing the sample areas and the partner 

municipality’s waste services in order to complete the required waste audit description 

page in the worksheets. 
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• The distance between sample areas and the sort site should be within a 45 minute drive 

time, under normal circumstances (this may vary depending on the size of the 

community). 

• Residents in the sample areas will not be notified in advance of the study. Questions from 

residents about the waste composition project are to be directed to the partner 

municipality. The contractor will be provided with a letter from the partner municipality 

explaining the initiative and providing contact information, which is to be distributed to 

residents seeking information. 

• The contractor is responsible for collecting all recycling and garbage set out at the curb 

by each sample household over the two-week sampling period. 

• Yard waste (leaves, grass, trimmings, Christmas trees, pumpkins, etc.) set out as a 

separate stream will not be collected and/or weighed as part of this work.    

• The partner municipality may request that Source Separated Organics (SSO) be weighed 

or collected and studied; this will be additional work that will be negotiated between the 

contractor and municipality. 

• Bulky Items and White Goods (i.e. furniture, mattresses, refrigerators, freezers, clothes 

washers and dryers, dishwashers, etc.) will not be collected and are to be left at the curb 

for the regular hauler. The partner municipality will give the contractor a definition of 

bulky items and white goods for their program. 

• The partner municipality will advise their regular hauler(s) of when the study work is 

being conducted. 

• Upon agreement with the partnering municipality, the contractor may be in contact with 

the regular hauler(s).  This will allow the contractor to coordinate and confirm with the 

contractor the sample areas, homes and collection times.  If the contractor is not allowed 

to contact the regular hauler, then all coordination will be through the partner 

municipality contact. 

• The contractor will collect materials only during the times specified in the partner 

municipality’s waste collection by-laws.  If there is any reason to suspect that the 

material is not all set out on the first pass for collection (i.e. not all the households setting 

out materials), the contractor must revisit the sample area to collect the later set-outs.  

The contractor will be required to make no more than 3 passes to ensure that all the set-

outs have been collected.  The number and the time of the passes, as well as the number 

of households collected per pass will be recorded on the waste collection log form.  The 

intent is to ensure all waste is collected and the results reflect actual waste generation and 

recycling behaviors. 

• The contractor will note on the Collection Log the total number of bags/bins/carts that is 

set out at each house and the number of full bag/bin/cart equivalents. 

• Weather conditions are to be documented in the Collection Log. The contractor will note 

if the material at the curb – particularly the recyclable paper – is wet and note whether 

participation could have been hampered due to inclement weather. 

• If weather, or any other circumstance, impacts the ability to collect materials from the 

locations, then this collection will have to be made up on another week.  Discussion with 

SO/the CIF and the partner municipality will be initiated to determine the schedule and 

logistics.  Additional compensation for this work may be justified; this will be negotiated 

between the contractor and SO/the CIF on a case by case basis.  
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• If a household does not set out material, the contractor will note this in the Collection 

Log. 

• If a household does not set out material, or their material is inadvertently picked up by 

the regular hauler, the contractor will not collect substitute material from another home. 

• The contractor and partner municipality are to decide how to handle waste set-outs that 

do not meet municipal waste set-out requirements (e.g. bag tags are required but the bag 

has no tag, loose garbage, oversized pieces of cardboard, etc.).  

• The contractor will ensure that all workers doing collection have the full complement of 

personal protective equipment, specifically high visibility clothing.  The workers will 

demonstrate a level of professionalism in both appearance and conduct that is 

commensurate with the standards of the partner municipality. 

• The contractor will ensure all regulatory requirements in regards to waste collection are 

met. The contractor will provide a suitable vehicle for waste collection purposes.  The 

partner municipality may elect to provide the contractor with magnetic logos or signs to 

identify the vehicle as being affiliated with the partner municipality to reduce concerns 

from residents. 

• The contractor will provide bags or containers for collecting loose material, or material 

set out in bins, cans or carts. 

• The contractor shall notify SO/the CIF and the partner municipality immediately if any 

problems are encountered during collection (e.g. a resident refuses to give up their 

garbage, the regular hauler has picked up sample material, etc.). 

• The CIF and Stewardship Ontario will prorate payment to the contractor for any missing 

data points resulting from lack of project control by the contractor. 

3.5 Depot Residential Waste Collection/Sampling Parameters 

• The Depot sampling of households has been designed to achieve a representative sample 

of material from an equivalent of 100 household’s material generated over a seven day 

period. 

• The “depot tool”, a tracking spreadsheet which will be supplied, will be used by the 

proponent to determine and track how much material from individual generators will be 

collected.   

• The amount to be collected/sampled during the study will be equivalent to 700 household 

generation days (100 households X 7 days of generation).  

• The “depot tool” will calculate the “household generation days” that the material 

represents from the specific resident.  A running total of the remaining number of 

household generation days required is automatically calculated so that the contractor 

knows how many residents to sample to achieve the targeted 700 household generation 

days.  

• The collection is to be carried out within a defined 2 week period during each of the four 

seasons.  If the equivalent 700 household generation days cannot be reached in that time, 

then the amount collected will be the sample for the season. 

• When the equivalent 700 household generation days are reached, that will end the 

material collection/sampling for that seasonal study. 
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• Each depot location may have a sample that represents the proportion of waste collected 

at the location with respect to the total sum of waste collected from all locations within 

the municipality.   

• The sampling/collection will be carried out during the operation days and times of the 

depot (which can vary from location to location). 

• The collected material will be taken to the sorting facility by the contractor.  Sorting can 

be carried out at the depots, however depot facilities may not be suitable to allow for any 

sorting work to be carried out.  

• When selecting materials from residents bringing material to the depot, the resident must 

be disposing of both recyclables and garbage to be included in the study.  Only residential 

material will be accepted, no commercial, industrial, institutional material is to be 

sampled.  Residents disposing of just garbage should only be included if it can be 

confirmed that the resident did not source separate recyclables.    

• For residents having material collected/sampled, the proponent will enter the following 

information into the tool for each residential generator: 

o Whether the resident is a permanent or seasonal occupant; 

o The number of households that the material represents. (i.e. if the resident is 

disposing of both their own household material and their neighbors’ material, then 

the number of households would be 2); 

o The number of days of generation the material represents. 

• This sampling/collection methodology will require interaction and interviewing of 

residents disposing of material at the depot.  The contractor will have to utilize staff that 

has sufficient experience to be able to interact with residents effectively and with 

courtesy.  The depot will have a municipal staff person on site during the operations.  

3.6 Multi-Residential Waste Collection/Sampling Parameters 

• There will be 5 complexes studied in each of the designated municipalities.   

• The study for each of the MR complexes will be for a one week period of waste 

generation.  The material for sampling will be delivered to the sorting location. 

• The complexes will vary in size. Larger complexes may generate large quantities of 

waste materials (more than 400 kg of garbage and 200 kg of recycling per week).  In this 

case, representative samples for studying may be utilized.  The sampling procedure for 

garbage and recycling is detailed below. 

• The contractor should visit each of the complexes before the work begins to check that 

the information on the complex is correct (i.e. number of bins/carts, etc.).  

• The selected complexes collection times/days will, to the best efforts, be spread out over 

the study period as much as possible. Given the storage and processing issues of the MR 

material, this material will have priority for studying over the curbside material, in the 

case both studies are happening concurrently, if an excess amount of sample material 

arrives at the sorting site on any given day. 

• The partner municipality will coordinate the arrangements for the collection and delivery 

to the sorting site of the sample material from the selected complexes.  It should be noted 

that some complexes may have two garbage pick-ups per week. 

• If weather, or any other circumstance, impacts the ability to have materials collected from 

any of the complexes, then this collection will have to be made up on another week.  
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Discussion with SO/the CIF and the partner municipality will be initiated to determine 

the schedule and logistics.  Additional compensation for this work may be justified; this 

will be negotiated between the contractor and SO on a case by case basis. 

• A representative from the partner municipality will be available by phone to answer 

questions about collection, or with the permission of the municipality, the contractor may 

deal directly with the hauler in arranging/scheduling collection. 

• The contractor must notify the partner municipality and SO/the CIF immediately if any 

problems are encountered with collection.  

• The contractor is required to monitor the hauler’s weighing and tipping activities to 

ensure that accurate weights are received and that all the collected material is accounted 

for. 

• If the contractor discovers commercial waste in the load, or suspects that the load 

contains material from another building or illegally dumped material, they must 

immediately notify the partner municipality and SO/the CIF.  If possible, the contractor 

will attempt to salvage the load by separating the unwanted material and weighing it. 

• If the contractor has any reason to believe that the truck weight is not accurate, or a 

significant amount of water or snow/ice spills out of the truck when it tips, the contractor 

will make every effort to weigh the unsorted material. This will ensure that accurate 

weights are determined for the loads delivered. 

3.6.1 Sampling Requirements  

• If a complex generates less than 200 kg of recyclables per week, the contractor is 

required to sort the entire load(s) delivered to the sorting site.  

• If a complex generates less than 400 kg of garbage per week, the contractor is required to 

sort the entire load delivered to the sorting site. 

•  If the complex generates more than 201 kg of recyclables per week or more than 401 kg 

of garbage per week, the contractor may either: 

o Option 1 - Sort the entire load(s) delivered to the sorting site as one sample; or 

o Option 2 - Extract sub-samples from the delivered load(s) to be subsequently 

sorted. 

3.6.2 Extracting Sub-samples from Recycling and Garbage Streams 

• Each sub-sample will be approximately 100 kg and will be sorted separately. 

• In multi-stream programs, fibres and container streams are to be combined into one 

recycling stream. 

• The contractor will use a variant of the cone and quartering technique to extract sub-

samples from the recycling and garbage loads collected from the multi-residential 

complexes. 

• To avoid breakage, damage and compaction of the collected material, it is not 

recommended to thoroughly mix the load with a front-end loader, as per the cone and 

quartering technique.   

• The following steps are to be followed to obtain sub-samples: 
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o The hauler will unload the collected material from the complex onto the tip floor 

at the sorting site in one continuous pile to avoid gaps in the load, in order to 

facilitate the collection of the sample; 

o The pile will be divided into two by a straight line through its centre; 

o The pile will be further divided by a second straight line perpendicular to the first, 

forming four quarters; 

o Sample material will be removed from each quarter and delivered to the sorting 

area; 

o The approximate weight of material required from each quarter of the pile will be 

one- fourth of the total quantity required to make the number of 100-kg sub-

samples needed for that load. Please see below to determine the amount of 

material required, depending on the number of pick-ups per week. (For example, 

if four 100-kg sub-samples are required from a given load, approximately 100 kg 

of material will be removed from each quarter and delivered to the sorting area); 

and 

o The material will be sorted in 100-kg increments until the required number of 

sub-samples has been achieved. 

Sub-sampling requirements for complexes with weekly garbage and weekly recycling collection: 

Waste Stream Sub-Samples 
Sub-Sample to be Sorted 

(kg) 

Garbage Pick-Up #1 

#1 ~100 

#2 ~100 

#3 ~100 

#4 ~100 

 Total garbage sorted per complex → ~400 

Recycling Pick-Up #1 
#1 ~100 

#2 ~100 

               Total recycling sorted per complex → ~200 

      Total waste sorted per complex → ~600 

Sub-sampling requirement for programs with more than one garbage pick-up per week and one 

recycling collection per week: 

Waste Stream Sub-Samples 
Sub-Sample to be Sorted 

(kg) 

Garbage Pick-Up #1 
#1 ~100 

#2 ~100 

Garbage Pick-Up #2 
#3 ~100 

#4 ~100 

              Total garbage sorted per complex → ~400 

Recycling Pick-Up #1 #1 ~100 
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#2 ~100 

              Total recycling sorted per complex → ~200 

 Total waste sorted per complex → ~600 

 

3.7 Reporting Requirements of the Waste Composition Study Results 

• Only the data collection forms and electronic spreadsheets provided by SO and the CIF 

are to be used for reporting.   

• Reporting for each curbside, depot and multi-residential study is to be completed and 

provided to the CIF or its designated agent no later than two weeks after the final day of 

sorting.  

• Data collected on hard copies of the worksheets and in the logs is to be entered in the 

electronic spreadsheets.  The use of written records is required, as this provides a back-up 

to the submitted electronic data.  The hard copies of the collection and sorting logs may 

be requested by the CIF. 

• All of the spreadsheets are in an Excel file format. The file contains the following six 

spreadsheets: 

o Waste Study Description: Used to record general information about the study 

such as sampling dates, location of sorting site, notes on the partner 

municipality’s waste programs, description of each of the multi-residential 

complexes, number and type of bins/carts, occupancy rates, general notes on the 

materials found in the waste streams, problems and issues, and other notes that 

might helpful with the project; 

o Material Categories: This spreadsheet lists the material categories for sortation 

and provides detailed descriptions and examples. The contractor must make this 

sheet available for reference during the waste sort. A copy of the Material 

Categories is included in Appendix B; 

o Collection Log: The hauler must use this log to record the weights of the loads 

collected; 

o Waste Sort Log: The contractor must use this log to track the weights of the 

sorted materials and to record any notes during the sort; 

o Collection Results: The contractor is required to enter the collection results from 

the Collection Log on this sheet for submission; and 

o Sort Results: The contractor is required to enter the sort data on this sheet for 

submission. 

• All data must be checked for accuracy and errors and approved by the contractor’s 

project supervisor before it is submitted.    

• The contractor will email the completed electronic spreadsheets to the following: 

o Jean-Louis Gaudet & Jessica Landry of CIF ‘CIFGeneral@thecif.ca’ 
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SECTION 4: Additional Terms and Conditions 

4.1 Insurance and Liability 

The contractor will maintain in force, at their own expense (including the payment of all 

deductibles) the following insurance for the duration of the project in which the services are 

provided under this RFP: 

• Two million dollars ($2,000,000) of professional liability insurance per occurrence; 

• Five million dollars ($5,000,000) of commercial liability insurance; 

• Three million dollars ($3,000,000) of auto insurance; 

• One million dollars ($1,000,000) of non-owned auto insurance; 

The contractor shall, upon request, provide evidence of compliance with the above requirements 

to the satisfaction of SO and the CIF.    

The contractor shall have an Environmental Compliance Approval (Certificate of Approval) for 

the transport of waste.  A copy of which shall be provided to SO and the CIF prior to 

commencement of the work. 

The contractor is required to remain in good standing with the Workplace Safety and Insurance 

Board (WSIB) for the duration of this project. A copy of the clearance certificate shall be 

provided to SO and the CIF prior to commencement of the work. 

4.2 Right to Change Scope 

Stewardship Ontario and the CIF reserve the right to adjust the scope of work in consultation 

with the selected Contractor(s). 

4.3 Right to Partial Award 

Proponents have the option to supply Proposals for any number of the municipal studies listed.  

Award of the work will be based on the evaluation of the best value Proposal for each of the 

municipal studies.  There may be more than one contractor awarded work, the award will be 

based on a complete study for each municipal partner (only one contractor will complete the 

work in any individual municipality). 

Stewardship Ontario and the CIF may cancel or modify this RFP at any time prior to awarding 

contracts. 

4.4 No Collusion 

All Proponents and sub-contractors named on their Proposal, and their employees, consultants, 

and representatives shall not discuss or communicate, directly or indirectly, with any other 

Proponent or any of their employees, consultants, and representatives regarding the preparation, 
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content or presentation of their Proposals. By submitting a Proposal, the Proponent, on its own 

behalf and as authorized agent of each firm, corporation or individual member of the Proponent 

and sub-contractors named on their Proposal and their employees, consultants, and 

representatives, represents and confirms to SO and the CIF, with the knowledge and intention 

that SO and the CIF  may rely on such representation and confirmation, that its Proposal has 

been prepared without collusion or fraud, and in fair competition with proposals of other 

Proponents. 

4.5 Confidentiality 

The contractor shall be required to enter into confidentiality (non-disclosure) agreements with 

SO, the CIF, the partner municipalities and/or their service providers in order to protect 

commercially sensitive information made available through this study or other communications, 

direct or indirect. 

4.6 Use of Materials 

All material submitted by Proponents, including without limitation their Proposals, shall become 

the personal property of SO and the CIF and shall not be returned. By submitting a Proposal, the 

Proponent grants a right to SO and the CIF to use, disclose and reproduce the Proposal for the 

purpose of conducting the RFP process and Proponent agrees that the implementation by SO and 

the CIF in its operations of strategies, processes or techniques which may be similar or identical 

to those disclosed in the Proposal does not violate any intellectual property or other rights of 

Proponent.  
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APPENDIX 

Appendix A - Terminology  

Base Material Sort List: The standard/default list of items that the waste streams (garbage and 

recycling) are to be sorted into for the waste composition studies.   

Bulky Items: Large or heavy items such as couches and mattresses that are not accepted or 

collected with the regular household garbage. The partner municipality will provide a definition 

of bulky items. This study does not include bulky items. 

Contractor: Company retained to provide services for the single family, depot and/or multi-

residential waste composition study. 

Expanded Material Sort List:  The supplementary, detailed, material categories that are used to 

provide additional detail to the Base Material Sort List. 

Hauler: The party that will collect the waste samples from the multi-residential complexes. This 

could be a private waste management company, or a municipal crew. 

Multi-Residential Complex: For this study, the term “multi-residential complex”, or 

“complex”, means apartment buildings, condominiums and townhouse complexes where waste 

and recyclable materials are collected at a central location. Townhouses receiving door-to-door 

curbside collection are not included. Apartment buildings with fewer than six units are not 

included. 

Partner Municipality: A municipality that has agreed to participate in the waste study program. 

Sorting Site: Location at which the waste samples are to be unloaded and sorted. Waste samples 

should be sorted at a waste management facility in a climate-controlled building with good 

ventilation and lighting, low traffic flow, and on-site washroom facilities. 

Sub-samples: Samples extracted from a load of garbage or recycling that are collected from a 

complex using the specified methodology. Each sub-sample weighs approximately 100 kg. 

White Goods: Large metal-based appliances such as refrigerators, freezers, clothes washers and 

dryers, dishwashers, ranges, stoves, air conditioners, and hot water tanks. White goods are not 

included in this study. 
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Appendix B - Material Categories for Waste Composition Study Work  

Base Material Sort List 
 

The Base Material Sort List will be the minimum work level being contracted. The pricing for 

the Base Material Sort will be used to determine the price component of the submission 

evaluation (the pricing for the Expanded Material Sort work will not factor in the submission 

price calculation) and engage the contractor.  Prices will be solicited to undertake the Expanded 

Material Sort List work in addition to the Base Material Sort work. CIF reserves the right to 

award work for all or part of the Expanded Material Sort List. 

 

Material Category Description / Examples 

    

PRINTED PAPER   

Newspapers/Newsprint Daily and weekly newspapers, publications (e.g. TV 

guides, Auto Trader, Real Estate News) plus inserts and 

flyers made of newsprint 

Other Residential Printed 

Paper (Obligated) 

Mixed fine paper, bills and statements, ad mail, etc. 

Includes non-newsprint flyers and advertising, promotional 

calendars.  Glossy magazines, catalogues, calendars, 

annual reports and product manuals (must be bound, i.e. 

stapled or glued). Telephone books and other directories 

such as the Yellow Pages. Includes shredded paper as high 

probability it was obligated paper (bills and statements). 

PAPER PACKAGING   

Carton and Paper Based 

Packaging 

All packaging made of primarily fibre (paper) including: 

Gable top and polycoat containers for foods and beverages, 

polycoat fibre and foil containers (e.g. Tetra Pak) for 

foods, beverages, soup, sauces etc.sprial wound containers, 

polycoated continaers, beverage cups (hot and cold drink), 

laminated paper packaging.   

Corrugated Cardboard and 

Boxboard/Molded Pulp 

Includes micro-flute corrugated containers, pizza boxes, 

waxed corrugated containers, electronic product boxes 

such as television and computer boxes, boxes used to direct 

mail for residential consumers. 

Kraft paper bags and wrap, grocery or retail bags, potato 

bags, some pet food bags, includes brown, white, and 

coloured Kraft paper and bags.  

Boxboard, paperboard, cereal box, shoe box, frozen food 

box, cores from toilet paper/ toweling/gift wrap, etc. 

Includes wet-strength boxboard, fast food, ice cream 

boxes, cartons such as fry/onion ring boxes and paper 

plates. 

Molded pulp packaging such as egg cartons, drink trays, 

other trays, molded pulp flower pots/trays, etc. 
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PLASTICS   

#1 PET Bottles, Jars and 

Packaging  

Clear and solid colour (opaque) #1 plastic bottles, jars and 

packaging (including thermoform packaging) for foods and 

other consumer products such as cooking oil, honey, dish 

soap, shampoos, #1 clamshells, #1 egg cartons, #1 trays, #1 

blister packaging, #1 drink cups, etc. 

#2 HDPE Packaging  #2 plastic plastic packaging for laundry soap, shampoo, 

windshield washer fluid, etc., include black HDPE. 

Flexible Film Plastic and Film 

Packaging  

HDPE & LDPE film, dry cleaning bags, bread bags, frozen 

food bags, milk bags, toilet paper and paper towel over-

wrap, lawn seed bags,  grocery and retail carry-out bags, 

laminated plastic film and bags that are at least 85% plastic 

(by weight). Includes chip bags, vacuum sealed bags, 

cereal liners, candy wraps, pasta bags, boil in a bag, plastic 

based food pouches, etc. 

#5 PP Bottles and Containers # 5 plastic bottles and containers for food, beverage and 

consumer products: tubs and lids marked #5, etc. 

#6 PS - Expanded Polystyrene 

and Non-expanded 

Polystyrene 

# 6 Foam take-out containers such as drink cups, large, 

white or coloured packaging foam, meat trays, etc. 

Polystyrene beverage bottles, clamshell containers such as 

berry and muffin containers, opaque clamshell containers 

such as food take-out containers, yogurt containers, rigid 

trays, small milk or cream containers for hot beverages, 

cold drink cups. 

Other Rigid Plastic Packaging  Other rigid containers (#3, #4 & #7), non-PET blister 

packaging, unmarked/coded packaging, plant pots and 

trays, pails etc. 

METALS   

Aluminum- Food, Foil and 

Foil Trays 

Aluminum pet food cans, food cans (e.g., sardine cans) foil 

wrap, pie plates, baking trays, aerosol containers, etc. 

Aluminum Beverage 

Containers 

Beverage cans for drinks such as pop and water, beer, 

ciders, coolers, etc. 

Steel Food, Beverage Cans, 

and Consumer Products 

Steel packages for foods (soup, beans, peaches cans, etc.), 

beverages (juice, alcoholic drinks, etc) and consumer 

products (paint, etc.), includes aerosol cans. 

GLASS   

Glass - food, beverage and 

other products (clear and 

coloured) 

Food containers (such as pickle jars, salsa jars and dairy 

tubs), Beverage containers (bottles for pop, juice, wine, 

spirits, beer, etc.), Other consumer products (cosmetic 

containers for creams, etc.) 

OTHER MATERIALS   
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Other Waste All other materials not obligated for Blue Box Program - 

not lised above. 

 

Expanded Material Sort List 
 

 

PAPER PACKAGING (7 material categories) 

Gable Top Containers - Food 

and other non-beverage 

Polycoat containers with a gable shaped top for foods, 

sugar, molasses etc. 

Gable Top Carton – Beverage 

non-dairy 

Non-alcoholic non-dairy beverage polycoat cartons 

e.g. gable-top cartons that contained juices  

Gable Top Carton – Dairy & 

Substitutes 

Milk and milk substitutes in gable-top polycoat cartons 

e.g. Milk and soy milk, coconut milk, almond milk, etc. 

Aseptic Containers - Food and 

other non-beverage 

Polycoat fibre and foil containers (e.g. Tetra Pak) for  soup, 

sauces etc. 

Aseptic Carton – Beverage 

non-dairy  

Non-alcoholic non-dairy beverage aseptic cartons 

e.g. gable-top cartons that contained juices  

Aseptic Carton – Dairy & 

Substitutes  

Milk and milk substitutes in aseptic cartons 

e.g. Milk and soy milk, coconut milk, almond milk, etc. 

Aseptic Containers - Alcoholic 

Beverage 

Polycoat fibre and foil containers (e.g. Tetra Pak) for wine 

and other spirits 
 

PLASTICS, METALS, GLASS (19 material categories) 

#1 PET Bottles - Clear - Non-

Alcoholic Beverage 

PET Beverage <1L, PET 

Beverage >1L 

Clear and translucent #1 plastic bottles for non-alcoholic 

beverages such as pop and juice  

#1 PET Bottles - Coloured & 

Black- Non-Alcoholic 

Beverage 

PET Beverage <1L, PET 

Beverage >1L 

Solid colour and black #1 plastic bottles for non-alcoholic 

beverages such as pop and juice. Does not include Black 

PET. 

#1 PET Bottles - Clear, 

Coloured & Black - Alcoholic 

Beverage 

Clear and translucent #1 plastic bottles alcoholic beverages. 

Solid colour and black #1 plastic bottles for alcoholic 

beverages such as vodka or other spirits 

#1 PET Thermoform - Clear, 

Coloured, Black 

#1 clamshells, #1 egg cartons, #1 trays, #1 blister 

packaging, #1 drink cups, etc. #1 coloured PET 
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microwaveable trays, etc. #1 black PET microwaveable 

trays, etc. 

#2 HDPE Bottles and Jugs 

(Natural, Coloured, and 

Black) - Non-Beverage 

Natural #2 plastic bottles and jugs for laundry soap, 

shampoo, windshield washer fluid, etc. Coloured #2 plastic 

bottles and jugs for laundry soap, shampoo, windshield 

washer fluid, etc. Black #2 plastic bottles and jugs for 

laundry soap, shampoo, windshield washer fluid, etc.  

#2 HDPE Bottles (Natural, 

Coloured & Black) - Non-

Alcoholic Beverage - Non-

dairy 

Natural #2 plastic bottles and jugs for non-alcoholic 

beverages such as juice Coloured and Black #2 plastic 

bottles and jugs for non-alcoholic non-dairy beverages such 

as juice, etc.  

#2 HDPE Bottles (Natural, 

Coloured, & Black) - Non-

Alcoholic Beverage - Dairy 

and Dairy Substitutes 

Natural #2 plastic bottles and jugs for non-alcoholic 

beverages such as milk and milk substitues (almond and 

soy milk). Coloured and Black #2 plastic bottles and jugs 

for non-alcoholic beverages such as milk and milk 

substitues (almond and soy milk) 

#5 PP Bottles - Non-Alcoholic 

Beverage 

# 5 plastic bottles for non-alcoholic beverages 

#6 PS Non-Expanaded 

Polystyrene Bottles -  Non-

Alcoholic Beverage - Non-

Dairy 

#6 Non-expanded Polystryrene bottles for Non-alcoholic 

non-dairy beverages.  Note, there will likely be minimal 

containers found in this category.  This includes  #PS 

containers for beverages like orange juice and water and 

typically have an aluminum foil lid. 

Other Rigid Plastic Packaging 

- Non-Alcoholic Beverage 

Bottles  

#3, #4, #7 & unmarked/coded plastic bottles for Non-

alcoholic beverages 

METALS  

Aluminum Containers - Non-

Alcoholic Beverage 

Beverage cans for non-alcoholic drinks such as pop and 

water, etc. 

Aluminum Containers - 

Alcoholic Beverage 

Beverage cans for alcoholic drinks such as beer, ciders, 

coolers, etc. 

Steel - Non-Alcoholic 

Beverage 

Apple juice and other non-alcoholic beverages 

GLASS  

Clear Glass - food and other 

products 

Food containers such as pickle jars, salsa jars and dairy 

tubs, cosmetic containers for creams 

Clear Glass - Non-Alcoholic 

Beverage 

Bottles for pop, water, juice and other non-alcoholic 

beverages 

Clear Glass - Alcoholic 

Beverage 

Wine bottles, spirit bottles, single-serve cooler bottles, beer 

bottles 



24  

Coloured Glass - food and 

other products 

Food containers such as pickle jars, salsa jars and dairy 

tubs, cosmetic containers for creams 

Coloured Glass - Non-

Alcoholic Beverage 

Bottles for pop, water, juice and other non-alcoholic 

beverages 

Coloured Glass  - Alcoholic 

Beverage 

Wine bottles, spirit bottles, single-serve cooler bottles, beer 

bottles 
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Appendix C - Price Sheet for Waste Composition Study Work 

The proponent shall enter their price submissions in the sheets below.  Prospective contractors 

may submit pricing on all the work described or portions of it.  All prices submitted must be 

based on the contractor completing all the waste composition study work (4 seasons of work, 

except where indicated) in a municipality. The price quotes shall include all expenses (e.g. travel, 

accommodation, supplies, etc.) to complete the work. The prices submitted shall be in effect for 

a period of 30 days from the date of RFP closing and shall remain in effect for the duration of 

any contract awarded under this RFP. Only the quotations from the Base Material Sort List 

Pricing Sheet will be used to evaluate the RFP submissions. 

If bidding on a location, both the Base Material Sort List Pricing and the Expanded Material Sort 

List Pricing for the location have to be completed to be valid.  The Base Material Sort List 

Pricing will be used for the Price Evaluation Component of the RFP Evaluations. The Expanded 

Material Sort List Pricing is being solicited to provide the incremental cost information to 

undertake this work over and above the Base Material Sort.  The CIF may elect to award parts or 

all the work for the Expanded Material Sort work for any location.  This will be discussed with 

the successful bidder. Upon RFP award the successful bidder may be requested to provide a 

breakdown of cost per material category in the Expanded Material Sort List. 

Base Material Sort List Pricing 
     

Base Material Sort List 

Waste Composition Study 

Cost  

 

   

City of London   

Multi-Residential Waste Composition 

Study. Note, only 3 seasons of work is being 

solicited as part of the Base Material Sort, the 4th 

season may be carried out at the discretion of the CIF  

Fall 2022 Cost:  

Winter 2023 Cost:  

Spring 2023 Cost:  

Total Cost:  

   

Essex Windsor Solid Waste Authority   

Curbside Residential Waste 

Composition Study 

 

Fall 2022  Cost:  

Winter 2023 Cost:  

Spring 2023 Cost:  

Summer 2023 Cost:  

Total Cost:  

  

City of Hamilton  

Curbside Residential Waste 

Composition Study 

 

 

Fall 2022  Cost:  

Winter 2023 Cost:  

Spring 2023 Cost:  

Summer 2023 Cost:  
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Base Material Sort List 

Waste Composition Study 

Cost  

 

Total Cost:  

   

Simcoe County   

Curbside Residential Waste 

Composition Study  

 

Fall 2022  Cost:  

Winter 2023 Cost:  

Spring 2023 Cost:  

Summer 2023 Cost:  

Total Cost:  

   

Durham Region  

Curbside Residential Waste 

Composition Study   

Fall 2022  Cost:  

Winter 2023 Cost:  

Spring 2023 Cost:  

Summer 2023 Cost:  

Total Cost:  

   

City of Brantford   

Curbside Residential Waste 

Composition Study   

Fall 2022  Cost:  

Winter 2023 Cost:  

Spring 2023 Cost:  

Summer 2023 Cost:  

Total Cost:  

   

Bluewater Recycling Association  

Curbside Residential Waste 

Composition Study 

Fall 2022  Cost:  

Winter 2023 Cost:  

Spring 2023 Cost:  

Summer 2023 Cost:  

Total Cost:  

   

Municipality of Armour  

Depot Residential Waste Composition 

Study ** 

 

Fall 2022  Cost:  

Winter 2023 Cost:  

Spring 2023 Cost:  

Summer 2023 Cost:  

Total Cost:  

   

Municipality of Assiginack   

Fall 2022  Cost:  

Winter 2023 Cost:  
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Base Material Sort List 

Waste Composition Study 

Cost  

 

Depot Residential Waste Composition 

Study ** 

 

Spring 2023 Cost:  

Summer 2023 Cost:  

Total Cost:  

   

Municipality of Dysat et. al.  

Depot Residential Waste Composition 

Study ** 

Note, only 3 seasons of work is being solicited as part 

of the Base Material Sort 

 

Winter 2023 Cost:  

Spring 2023 Cost:  

Summer 2023 Cost:  

Total Cost:  
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Expanded Material Sort List Pricing 
Refer to Appendix B for the full Expanded Material Sort List. Indicate a price breakdown for the 

entirety of each list stated in Appendix B. CIF reserves the right to award work for all or part of 

the Expanded Material List. Upon RFP award the successful bidder may be requested to provide 

a breakdown of cost per material category in the Expanded Material Sort List. 

*Note: City of London: Multi-Residential Waste Composition Study - Summer 2023 Cost is an 

optional additional request, CIF reserves the right to award the work for all or none of this work. 

Work will be discussed upon award of the RFP. Summer 2023 pricing is required however, it is 

not used for the Price Evaluation Component.  

    Paper Packaging 

Expanded Material 

Sort List Waste 

Composition Study 

Cost  

Plastics, Metals, Glass  

Expanded Material 

Sort List Waste 

Composition Study 

Cost 

    

City of London   

Multi-Residential 

Waste Composition 

Study 

Fall 2022 Cost:   

Winter 2023 Cost:   

Spring 2023 Cost:   

Summer 2023 Cost: 

*see above note 

* * 

Total Cost:   

    

Essex Windsor Solid Waste Authority   

Curbside Residential 

Waste Composition 

Study 

 

Fall 2022  Cost:   

Winter 2023 Cost:   

Spring 2023 Cost:   

Summer 2023 Cost:   

Total Cost:   

   

City of Hamilton  

Curbside Residential 

Waste Composition 

Study 

 

 

Fall 2022  Cost:   

Winter 2023 Cost:   

Spring 2023 Cost:   

Summer 2023 Cost:   

Total Cost:   

    

Simcoe County   

Curbside Residential 

Waste Composition 

Study  

 

Fall 2022  Cost:   

Winter 2023 Cost:   

Spring 2023 Cost:   

Summer 2023 Cost:   

Total Cost:   
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    Paper Packaging 

Expanded Material 

Sort List Waste 

Composition Study 

Cost  

Plastics, Metals, Glass  

Expanded Material 

Sort List Waste 

Composition Study 

Cost 

    

Durham Region  

Curbside Residential 

Waste Composition 

Study   

Fall 2022  Cost:   

Winter 2023 Cost:   

Spring 2023 Cost:   

Summer 2023 Cost:   

Total Cost:   

    

City of Brantford   

Curbside Residential 

Waste Composition 

Study   

Fall 2022  Cost:   

Winter 2023 Cost:   

Spring 2023 Cost:   

Summer 2023 Cost:   

Total Cost:   

    

Bluewater Recycling Association  

Curbside Residential 

Waste Composition 

Study 

Fall 2022  Cost:   

Winter 2023 Cost:   

Spring 2023 Cost:   

Summer 2023 Cost:   

Total Cost:   

    

Municipality of Armour  

Depot Residential 

Waste Composition 

Study ** 

 

 

Fall 2022  Cost:   

Winter 2023 Cost:   

Spring 2023 Cost:   

Summer 2023 Cost:   

Total Cost:   

    

Municipality of Assiginack   

Depot Residential 

Waste Composition 

Study ** 

   

Fall 2022  Cost:   

Winter 2023 Cost:   

Spring 2023 Cost:   

Summer 2023 Cost:   

Total Cost:   

    

Municipality of Dysat et. al.   
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    Paper Packaging 

Expanded Material 

Sort List Waste 

Composition Study 

Cost  

Plastics, Metals, Glass  

Expanded Material 

Sort List Waste 

Composition Study 

Cost 

Depot Residential 

Waste Composition 

Study ** 

Note, only 3 seasons of work 

is being solicited as part of 

the Expanded Material Sort 

List 

 

Winter 2023 Cost:   

Spring 2023 Cost:   

Summer 2023 Cost:   

Total Cost:   
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Appendix D - Proposal Submission Sheet 

This Submission Sheet must be completed and accompany the submitted proposal 

 

 

____________________________________________________________ 

NAME OF COMPANY 

 

 

ADDRESS      CITY / TOWN   

 

 

PROVINCE      POSTAL CODE     

 

 

TELEPHONE NUMBER    WEBSITE 

 

 

NAME OF AUTHORIZED SIGNING OFFICER 

 

POSITION OF AUTHORIZED SIGNING OFFICER 

 

 

 

SIGNATURE 
 

 


